

NO <Contract number>
[bookmark: _Toc41877055]VOLUME 2
[bookmark: _Toc41823870][bookmark: _Toc41877056]SECTION 1 
[bookmark: _Toc41823871]CONTRACT FORM
"DB" (DESIGN AND BUILD) (WORKS) CONTRACT FOR EUROPEAN UNION EXTERNAL ACTIONS
NO <Contract number>
FINANCED FROM THE EDF
Between
[bookmark: _Hlk15024074]The Permanent Secretary/Secretary to the Treasury/National Authorising Officer-EDF 
Ministry of Finance, Planning and Economic Development (MoFPED)
Plot 2-12, Apollo Kagwa Road
P. O. Box 8147, Kampala, Uganda. 
Room 1.28, Treasury building
E-mail: finance@finance.go.ug  
(‘The Contracting Authority’),
of the one part,
and

<Full official Name of Contractor>
[<Legal status/title>][footnoteRef:2] [2:  Where the contracting party is an individual.] 

[<Official registration number>][footnoteRef:3] [3:  Where applicable. ] 

<Full official address>
[<VAT number>],[footnoteRef:4]  [4:  Except where the contracting party is not VAT registered.] 


(‘the Contractor’)

of the other part,

have agreed as follows:

[bookmark: _Hlk14850937]PROJECT : 	Promoting Environmentally Sustainable Commercial Aquaculture Project in Uganda – FED/2016/038-334
CONTRACT TITLE:	CONTRACT FOR THE DESIGN AND BUILD OF A WATER-BASED CAGE AQUACULTURE PARK AT MWENA, KALANGALA DISTRICT, UGANDA 
[bookmark: _Hlk14850796]Identification number: 	FED/2018/397-275/WKC/ APC/2.10.2


Whereas the Contracting Authority would like the Contractor to carry out the following works:
Design and build of a water-based cage aquaculture park at Mwena, in Kalangala District, Uganda

and has accepted a tender by the Contractor for the execution and completion of such works and the remedying of any defects therein.
It is hereby agreed as follows:
(1)	In this Contract, words and expressions shall have the meanings assigned to them in the contractual conditions set out below.
(2)	The following documents shall be deemed to form and be read and construed as part of this Contract, in the following order of precedence:
(a) the Contract,
(b) the Special Conditions,
(c) the General Conditions,
(d) the Contracting Authority’s Requirements
(e) any other documents forming part of the Contract as provided for in Special Conditions
(f) the breakdown of lump-sum price,
(g) the tender
The various documents making up the contract shall be deemed to be mutually explanatory; in cases of ambiguity or divergence, they shall prevail in the order in which they appear above. Addenda shall have the order of precedence of the document they are amending.
(3)	In consideration of the payments to be made by the Contracting Authority to the Contractor as hereinafter mentioned, the Contractor undertakes to execute and complete the works and remedy defects therein in full compliance with the provisions of the Contract.
(4)	The Contracting Authority hereby agrees to pay the Contractor in consideration of the execution and completion of the works and remedying of defects therein the amount of:
-	Contract price (excluding VAT/other taxes) EUR <amount>
-	VAT and other taxes EUR <amount>
-	Contract price EUR <amount in words> 
or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. VAT will be paid in compliance with the binding regulations, national law and international agreements concerning the execution of the project. VAT and other taxes shall not be paid on the funds originating from EU funds.
In witness whereof the parties hereto have signed the Contract. This Contract shall take effect on the date on which it is signed by the last party, namely the Contractor.


Done in English in four originals, one original for the Contracting Authority, one original for the Supervising Authority, one original for the European Commission and one original for the Contractor.

	For the Contractor
	For the Contracting Authority

	Name:
	
	Name:
	

	Title:
	
	Title:
	

	Signature:
	
	Signature:
	

	Date:
	
	Date:
	










	Endorsed for financing by the European Union 

	Name:
	
	
	

	Title:
	
	
	

	Signature:
	
	
	

	Date: 
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